



Republic of the Philippines
Mountain Province State Polytechnic College
Bontoc, Mountain Province

OFFICE OF THE BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL/BID BULLETIN

ADDENDUM NO. 2016-001

This Addendum No. 2016-001 is issued to clarify, modify or amend the Approved Budget for the Contract as stated below re: Completion of Museum cum Culture and Arts (IP) Building Phase IV located at Mountain Province State Polytechnic College, Tadian Campus, Tadian, Mountain Province. This shall form an integral part of the Bidding Documents.

NAME OF THE PROJECT	FROM	TO
Completion of Museum cum Culture and Arts (IP) Building Phase IV	1,205,413.30	1,407,261.80

For guidance and information of all concerned.


ROGELIO K. BALCITA, JR.
Chairperson