



**BIDS AND AWARDS COMMITTEE**

**SUPPLEMENTAL/BID BULLETIN**

**ADDENDUM NO. 2017-003**

This Addendum No. 2017-003 is issued to clarify, modify or amend the Bill of Quantities for the Construction of Engineering and Technology Building Phase I as stated below. This shall form an integral part of the Bidding Documents.

**BILL OF QUANTITIES**

<b>ITEM NO.</b>	<b>DESCRIPTION</b>	<b>UNIT</b>	<b>QTY</b>	<b>UNIT COST</b>	<b>TOTAL AMOUNT</b>
SPL. I	PROVISION OF SAFETY AND HEALTH PROGRAM	mandays	3,600.00		
SPL. II	SAFETY BARRICADES	lot	1.00		
SPL. III	PROJECT BILLBOARD	lot	1.00		
I	REMOVAL OF PINE TREES	lot	1.00		
II	HAULING	cu.m	1,736.11		
III	SITE LEVELING	cu.m	1,466.67		
IV	GROUTED RIPRAP	cu.m	213.60		
V	STRUCTURE EXCAVATION	cu.m	1,215.80		
VI	REINFORCING STEEL BARS	kgs	99,226.78		
VII	REINFORCED CONCRETE	cu.m	571.31		
VIII	FORMWORKS AND SCAFFOLDINGS	bd.ft.	3,513.50		
IX	STEEL WORKS	lot	1.00		
X	MASONRY WORKS	sq.m.	2,080.14		
XI	CARPENTRY WORKS	sq.m.	620.00		
XII	DOORS AND WINDOWS	sq.m.	110.04		
XIII	TILE WORKS	sq.m.	437.20		
XIV	ELECTRICAL WORKS	outlets	96.00		
XV	PLUMBING WORKS	lot	1.00		
XVI	PAINTING WORKS	sq.m.	1,518.06		



Republic of the Philippines  
**Mountain Province State Polytechnic College**  
Bontoc, Mountain Province

**BIDS AND AWARDS COMMITTEE**

XVII	ENGINEERING FACILITIES AND SUPERVISION	lot	1.00		
	<b>GRAND TOTAL</b>				

For guidance and information of all concerned.

  
**ROGELIO K. BALCITA, JR.**  
Chairperson